STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS:
PROPGOSALS | SSUED 19

NUMBER OF Bl DDERS 5
PROGRAM ELEMENTS

Bl D RANK

08/ 20/ 02
10- 2A0304

10-SJ-5-24.1/24.5

ENG NEERS EST

P

Bl D TOTAL

1,012, 344. 00

1, 120, 341. 00

1,182, 280. 00

1, 294, 678. 00

1, 420, 437. 00

HB311

B I

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

1, 025, 000. 00 AMOUNT UNDER

Bl DDER | D

D SUMMARY

DEPARTMENT

OF TRANSPORTATI ON

I'N SAN JOAQUI N COUNTY IN AND NEAR

STOCKTON FROM 0. 3 KM NORTH OF

Bl D245
PACE 1
08/ 21/ 02

CONTRACT CODE 'D '

WALKER SLOUGH BRIDGE TO 0.2 KM

SQUTH OF THE 8TH STREET
CONSTRUCT SOUNDWAL L

6. 0%

1,117, 000

12, 656.

FEDERAL AID AC
ACI

TOTAL NUMBER OF WORKI NG DAYS

00 PERCENT UNDER EST

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

RI VER CI TY CONSTRUCTORS

P O BOX 2256
BENI CI A CA 94510

BENCO BRI DGES

9888 KENT STREET
ELK GROVE CA 95624

VI KI NG CONSTRUCTI ON COVPANY

I NC
P O BOX 1508

707 643-1455
00521275

FAX 707 643-1452

916 686-5030
00439713

FAX 916 685-1459

916 852-5530
00745029

FAX 916 852-5533

RANCHO CORDOVA CA 95741-1508

A J VASCONI
ENG NEERI NG

GENERAL

1820 GALI NDO ST SUI TE 275

CONCORD CA 94520

J A GONSALVES AND SON
CONSTRUCTI ON | NC

P O BOX 6553

NAPA CA 94581

925 691-9400
00730659

FAX 925 691-9919

707 258-6261
00676166

FAX 707 258-1240

31 CONTRACT | TEMS

M 005- 6( 313) 469
M 005- 6( 313) E

175
1.23



10- 2A0304 Bl D245

10-SJ-5-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

08/ 20/ 02 08/ 21/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 A M STEPHEN CONSTRUCTI ON | TEMS 18 AND 20 ( PARTI AL)
LODI CA
BEST MASONRY | TEM 22 ( PARTI AL)
TRACY CA
FARVWEST SAFETY I TEM 1 ( PARTI AL)
LODI CA
HAVI S| DE HEASTI NGS | NC | TEM 8 ( PARTI AL)

SAN MATEO CA

WOMACK STRI PI NG STRI PI NG
MODESTO CA



10- 2A0304 Bl D245

10-SJ-5-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

08/ 20/ 02 08/ 21/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 BEST MASONRY MASONRY
TRACY CA
CTM BARRI ER RAI L
RANCHO CORDOVA CA
CENTRAL STRI PI NG STRI PI NG
RANCHO CORDOVA CA
DON GARCI A EXCAVATI NG ROADWORK
SQUTH LAKE TAHCE CA
E P JARRETT FOUNDATI ON Pl LI NG
VEEST SACRAMENTO CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 A M STEPHENS CONSTRUCTI ON GRADI NG AND PAVI NG
STOCKTON CA
BEST MASONRY MASONRY
TRACY CA
C T M CONSTRUCTI ON BARRI ER RAI L

RANCHO CORDOVA CA

CENTRAL STRI PI NG SERVI CE STRI PI NG
RANCHO CORDOVA CA
CONTI NUED ON NEXT PAGE



10- 2A0304 Bl D245
10-SJ-5-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
08/ 20/ 02 08/ 21/ 02
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 E P JARRETT FOUNDATI ON Pl LI NG
VEEST SACRAMENTO CA
HARRI S SALI NAS REBAR REBAR
LI VERMORE CA
MORI SOLI CONSTRUCTI ON ELECTRI CAL
LI VERMORE CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 A M STEPHENS CONSTRUCTI ON COVPANY | NC ROADWAY EXCAVATI ON, ASPHALT CONCRETE AND RUMBLE STRI P

CONTI NUED

1717 S STOCKTON ST
LODI CA 95240

BAY AREA DRI LLI NG
Pl TTSBURG CA

BEST MASONRY
TRACY CA

C T M CONSTRUCTI ON | NC
RANCHO CORDOVA CA 95741

FARWEST SAFETY | NC
226 N MAIN STREET
LODI CA 95240
ON NEXT PAGE

CAST IN DRI LLED HOLE CONCRETE PI LI NG

MASONARY BLOCK SOUND WALL

CONCRETE BARRI ER

CHANNELI ZERS



10- 2A0304 Bl D245

10-SJ-5-24 SUMMARY OF REMAI NI NG BI DDERS PAGE 5

08/ 20/ 02 08/ 21/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 FARVWEST SAFETY | NC CONSTRUCTI ON AREA SI GNS, TEMPORARY RAI LI NG CRASH CUSHI ONS
226 N MAI N STREET
LODI CA 95240

FONTANA STEEL REI NFCRCI NG STEEL
STOCKTON CA
MBI VETAL BEAM GUARD RAI L AND TERM NAL SYSTEM

LI VERMORE CA 94550

MORI SOLI CONSTRUCTI ON | NC ELECTRI CAL AND MODI FY LI GHTI NG
LI VERMORE CA 94551

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01 MBI VETAL BEAM GUARD RAI L
LI VERMORE CA 94450

MORI SOLI CONSTRUCTI ON MODI FY LI GHTI NG
LI VERMORE CA 94551

RI LEYS STRI Pl NG STRI PI NG
BENI CI A CA 94510



10- 2A0304 Bl D245

10- SJ-5- 24 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
08/ 20/ 02 08/ 21/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 4, 000. 00* 4,000. 00
2 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 20, 000. 00* 20, 000. 00
3 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 1,610 4.00 6, 440. 00
4 (S) 120152 TEMPORARY PAVEMENT MARKI NG ( TAPE) M2 8 110. 00 880. 00
5 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 7 40. 00 280. 00
6 (S) 120300 TEMPORARY PAVENMENT MARKER EA 730 5. 00 3, 650. 00
7 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 6, 000. 00* 6, 000. 00
8 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 760 65. 00 49, 400. 00
9 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 11 300. 00 3, 300. 00
10 (S) 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 220 7.00 1, 540. 00
STRI PE
11 (S) 150714 REMOVE THERVOPLASTI C TRAFFI C STRI PE M 2,130 4.00 8, 520. 00
12 (S) 150715 REMOVE THERVOPLASTI C PAVEMENT MARKI NG M2 6 10. 00 60. 00
13 (S) 150722 REMOVE PAVEMENT MARKER EA 730 2.00 1, 460. 00
14 152604 MODI FY | NLET EA 2 1, 000. 00 2, 000. 00
15 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 4, 000. 00* 4, 000. 00
16 190101 ROADWAY EXCAVATI ON VB 760 10. 00 7, 600. 00
17 190110 LEAD COMVPLI ANCE PLAN LS LUMP SUM 2, 500. 00* 2, 500. 00
18 390103 ASPHALT CONCRETE ( TYPE B) TONN 1,210 53. 00 64, 130. 00
19 394049 PLACE ASPHALT CONCRETE Di KE ( TYPE F) M 40 50. 00 2, 000. 00
20 394050 RUVBLE STRI P M 310 5. 00 1, 550. 00
21 (S) 024362 406 MM CAST- | N- DRI LLED- HOLE CONCRETE M 1, 980 75. 00 148, 500. 00
Pl LI NG
22 (F) 517961 SOUND WALL (BARRI ER) (MASONRY BLOCK) M2 2, 415 186. 00 449, 190. 00
23 832001 METAL BEAM GUARD RAI LI NG M 8 185. 00 1, 480. 00
24 833183 CONCRETE BARRI ER ( TYPE 27SV) M 700 119. 00 83, 300. 00
25 839559 TERM NAL SYSTEM ( TYPE ET) EA 1 4,000. 00 4,000. 00
26 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 6 54. 00 324. 00
27 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 3, 690 1. 00 3, 690. 00
( SPRAYABLE)
28 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 550 3.00 1, 650. 00
29 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 180 5. 00 900. 00
30 (S) 861503 MODI FY LI GHTI NG LS LUMP SUM 10, 000. 00* 10, 000. 00
31 999990 MOBI LI ZATI ON LS LUMP SUM 120, 000. 00* 120, 000. 00

TOTAL 1,012, 344. 00



| TEM
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10- 2A0304

10-SJ-5-24
08/ 20/ 02
SECOND

BI D AMOUNT
2, 000. 00* 2000. 00
30, 000. 00* 30000. 00
3.30 5313. 00
108. 00 864. 00
25.00 175. 00
3. 00 2190. 00
5, 000. 00* 5000. 00
40. 00 30400. 00
250. 00 2750. 00
5.00 1100. 00
2.30 4899. 00
7.00 42.00
1.00 730. 00
1, 500. 00 3000. 00
4, 000. 00* 4000. 00
25.00 19000. 00
5, 000. 00* 5000. 00
75. 00 90750. 00
70. 00 2800. 00
15. 00 4650. 00
90. 00 178200. 00
160. 00 386400. 00
250. 00 2000. 00
300. 00 210000. 00
2, 800. 00 2800. 00
54. 00 324. 00
1.60 5904. 00
3. 00 1650. 00
5. 00 900. 00
7, 500. 00* 7500. 00
110, 000. 00* 110000. 00
1,120, 341. 00

SUMMARY

5.
7, 000.
180, 000.

OF REMA/

RD
AMOUNT

00* 5000
00* 15000
00 4830
00 800
00 350
00 2190
00* 2500
00 45600
00 3850
00 1100
00 4260
00 60
00 730
00 5000
00* 4000
00 19000
00* 2500.
.00 71390.
.00 1600.
.00 1550.
.00 213840.
.00 386400.
.00 2000.
.00 189000.
.00 2500.
.00 300.
.00 7380.
.00 1650.
00 900.
00* 7000.
00* 180000.

1,182, 280. 00

NI NG BI DDERS

FOURTH

Bl D AMOUNT
2,500. 00* 2500
56, 000. 00* 56000
3.30 5313
100. 00 800
50. 00 350
4.00 2920
24, 000. 00* 24000
45. 00 34200
350. 00 3850
3.50 770
4.00 8520
100. 00 600
1.00 730
1, 200. 00 2400
4, 000. 00* 4000
30. 00 22800
2,500. 00* 2500
60. 00 72600
75. 00 3000
5.00 1550.
110. 00 217800
200. 00 483000
250. 00 2000
240. 00 168000.
3, 000. 00 3000
200. 00 1200.
2.50 9225.
5.00 2750.
10. 00 1800.
7, 500. 00* 7500.
149, 000. 00* 149000
1, 294, 678. 00

Bl D245
PAGE 7
08/ 21/ 02
FI FTH
Bl D AMOUNT
25, 000. 00* 25000
50, 000. 00* 50000
6. 00 9660
200. 00 1600
40. 00 280
5.00 3650
54, 000. 00* 54000
54. 00 41040
150. 00 1650
21.10 4642
1.50 3195
25.00 150
1.00 730
2,910. 00 5820
250, 000. 00* 250000
56. 00 42560
2, 950. 00* 2950.
91. 00 110110.
169. 00 6760
50. 00 15500
21.00 41580
250. 00 603750
200. 00 1600.
107. 00 74900.
4, 000. 00 4000
50. 00 300.
1.00 3690.
2.00 1100.
4.00 720.
9, 500. 00* 9500.
50, 000. 00* 50000.
1, 420, 437. 00



